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DATE SIGNED

7A.  ITEM  
NO. 7B. DESCRIPTION OF OFFERED ITEM 7C.  EST. 

QUANTITY

D. 
UNIT

E. UNIT PRICE F.  ESTIMATED AMOUNT D. UNIT 
PRICE

D. UNIT 
PRICE

 E.  ESTIMATED AMOUNT 

0001 Replace Dormitory Thule 1 LS $15,323,300 15,323,300.00$           76,277,716.00DKK    
0002 Site Work 1 LS $1,330,400 1,330,400.00$             1,221,050.00DKK      
0003 Replace Dormitory Thule LS $10,000.00 10,000.00$                  57,700.00DKK           
0004 Transportation -DKK                      
0004AA Transportation Norfolk to Thule MT 1.77 295,757.00$                179,800.00DKK         
0004AB Transportation Norfolk to Thule MT 135 21,870.00$                  -DKK                      
0004AC Transportation Norfolk to Thule MT 539 91,630.00$                  -DKK                      
0004AD Transportation Norfolk to Thule MT 10 1,350.00$                    -DKK                      
0004AE Transportation Norfolk to Thule MT 166 22,742.00$                  -DKK                      
0004AF Transportation Norfolk to Thule MT 10 1,670.00$                    -DKK                      
0004AG Transportation toThule to Norfolk MT 1 162.00$                       -DKK                      
0004AH Transportation toThule to Norfolk MT 2 340.00$                       -DKK                      
0004AJ Transportation toThule to Norfolk MT 10 1,350.00$                    -DKK                      
0004AK Transportation toThule to Norfolk MT 166 22,742.00$                  -DKK                      
0005 FY05 Replace Dormitory Thule -DKK                      
0005AA General Cargo Unitized CM -$                             760,000.00DKK         
0005AB General Cargo Unitized KL -$                             335,000.00DKK         
0005AC General Cargo Non-Unitized CM 1000 93,000.00$                  66,000.00DKK           
0005AD General Cargo Non-Unitized KL -$                             -DKK                      
0005AE Lumber - Unitized CM -$                             -DKK                      
0005AF Lumber - Unitized CM -$                             -DKK                      
0005AG Lumber - Non-Unitized CM -$                             -DKK                      
0005AH Lumber - Non-Unitized CM -$                             230,000.00DKK         
0005AJ Lumber - Non-Unitized KL -$                             218,400.00DKK         
0005AK Motor Vehicles Each -$                             -DKK                      
0005AL Motor Vehicles Each -$                             -DKK                      
0005AM Motor Vehicles Each -$                             36,000.00DKK           

I CERTIFY that I have opened, read, and 
recorded on this abstract all offers received in 
response to this solicitation.

DORMITORY REPLACEMENT, THULE AIR BASE, GREENLAND

4.  ISSUING OFFICE

B.  REASONABLE CONTRACT (Without 
Profit)

A.  HIRED LABOR

5.  PROJECT TITLE

6.  NUMBER OF AMENDMENTS ISSUED
4 Amendments

C.  REASONABLE CONTRACT (Including 
Profit)

47,200.00DKK             

W912DS-05-B-0004ABSTRACT OF OFFERS - CONSTRUCTION 1.  SOLICITATION NUMBER

USA ENGINEER DISTRICT, NEW YORK
CENAN-CT, ROOM 1843
26 FEDERAL PLAZA (DACA51)
NEW YORK, NY 10278-0090

A. OFFEROR

70,000.00DKK             

NO. 1 NO. 2

B. BID SECURITY (Type and amount)

C.  AMENDMENTS ACKNOWLEDGEDC.  AMENDMENTS ACKNOWLEDGED

MT HOJGARD GROENLAND

4

BRONDUM
B. BID SECURITY (Type and amount)

A. OFFEROR

8.  GOVERNMENT ESTIMATE                 
(Check A, B or C & complete D, E, & F)

54,040.00DKK             
-DKK                        

E.     ESTIMATED  AMOUNT

70,276,703.00DKK      
5,933,300.00DKK        

4

30-Nov-04

NORMA J. SMITH 
NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)

SIGNATURE

9. OFFERS

-DKK                        

-DKK                        
-DKK                        
-DKK                        
-DKK                        
-DKK                        
-DKK                        

545,090.00DKK           
329,550.00DKK           

93,336.00DKK             
449,300.00DKK           

-DKK                        
-DKK                        
-DKK                        

228,000.00DKK           
210,500.00DKK           

-DKK                        
-DKK                        
-DKK                        
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A.  ITEM  NO. B. ESTIMATED QUANTITY
C. 

UNIT
D. UNIT 
PRICE

E.  ESTIMATED AMOUNT D. UNIT 
PRICE

E.  ESTIMATED AMOUNT D. UNIT 
PRICE

E.  ESTIMATED AMOUNT

0001 Replace Dormitory Thule LS 85,112,000.00DKK        
0002 Site Work LS 3,135,000.00DKK          
0003 Replace Dormitory Thule LS 57,000.00DKK               
0004 Transportation 0
0004AA Transportation Norfolk to Thule MT 220,000.00DKK             
0004AB Transportation Norfolk to Thule MT -DKK                          
0004AC Transportation Norfolk to Thule MT -DKK                          
0004AD Transportation Norfolk to Thule MT -DKK                          
0004AE Transportation Norfolk to Thule MT -DKK                          
0004AF Transportation Norfolk to Thule MT -DKK                          
0004AG Transportation toThule to Norfolk MT -DKK                          
0004AH Transportation toThule to Norfolk MT -DKK                          
0004AJ Transportation toThule to Norfolk MT -DKK                          
0004AK Transportation toThule to Norfolk MT -DKK                          
0005 FY05 Replace Dormitory Thule 0
0005AA General Cargo Unitized CM 783,000.00DKK             
0005AB General Cargo Unitized KL 340,000.00DKK             
0005AC General Cargo Non-Unitized CM 155,000.00DKK             
0005AD General Cargo Non-Unitized KL -DKK                          
0005AE Lumber - Unitized CM -DKK                          
0005AF Lumber - Unitized CM -DKK                          
0005AG Lumber - Non-Unitized CM -DKK                          
0005AH Lumber - Non-Unitized CM 240,000.00DKK             
0005AJ Lumber - Non-Unitized KL 230,000.00DKK             
0005AK Motor Vehicles Each -DKK                          
0005AL Motor Vehicles Each -DKK                          
0005AM Motor Vehicles Each -DKK                          

NO. 
A. OFFEROR

PIHL
B. BID SECURITY (Type and amount)

C.  AMENDMENTS ACKNOWLEDGED

4

NO. 
A. OFFEROR

B. BID SECURITY (Type and amount)

C.  AMENDMENTS ACKNOWLEDGED

NO. 
A. OFFEROR

B. BID SECURITY (Type and amount)

C.  AMENDMENTS ACKNOWLEDGED

2.  PROJECT TITLE

DORMITORY REPLACEMENT, THULE AIR BASE, 
GREENLAND

3. CONTRACT ITEMS

ABSTRACT OF OFFERS - CONSTRUCTION  
CONTINUATION SHEET

1.  SOLICITATION NUMBER
W912DS-05-B-0004

4. OFFERS (Continued)

INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are 
received on a construction project.  Each Continuation Sheet will accommodate 14 contract items to conform to 
the number of items which can be entered on the OF 1419.  Use additional OF 1419's for contract items in excess 
of 14 and attach additional Continuation Sheets (OF 1419A) as needed.
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DORMITORY REPLACEMENT, THULE AIR BASE, GREENLAND

4.  ISSUING OFFICE

B.  REASONABLE CONTRACT (Without 
Profit)

A.  HIRED LABOR

5.  PROJECT TITLE

6.  NUMBER OF AMENDMENTS ISSUED
4 Amendments

C.  REASONABLE CONTRACT (Including 
Profit)

W912DS-05-B-0004ABSTRACT OF OFFERS - CONSTRUCTION 1.  SOLICITATION NUMBER

USA ENGINEER DISTRICT, NEW YORK
CENAN-CT, ROOM 1843
26 FEDERAL PLAZA (DACA51)
NEW YORK, NY 10278-0090

A. OFFEROR
NO. 1 NO. 2

B. BID SECURITY (Type and amount)

C.  AMENDMENTS ACKNOWLEDGEDC.  AMENDMENTS ACKNOWLEDGED

MT HOJGARD GROENLAND

4

BRONDUM
B. BID SECURITY (Type and amount)

A. OFFEROR

8.  GOVERNMENT ESTIMATE                 
(Check A, B or C & complete D, E, & F)

4

30-Nov-04
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NAME AND TITLE OF CERTIFYING OFFICIAL (TYPE)
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9. OFFERS

0005AN Motor Vehicles Each -$                             -DKK                      
0005AP Heavy Machinery SM -$                             -DKK                      
0005AQ Heavy Machinery SM -$                             -DKK                      
0005AR Heavy Machinery SM -$                             754,800.00DKK         

TOTAL BASE BID 17,216,313.00$           80,136,466.00DKK    
0006 Option Bid Item No.1 LS (243,300.00)$               (579,200.00)DKK        
0007 Option Bid Item No.2 LS (241,100.00)$               (580,300.00)DKK        
0008 Option Bid Item No.3 LS (246,000.00)$               (579,200.00)DKK        
0009 Option Bid Item No.4 LS (245,000.00)$               (580,300.00)DKK        
0010 Option Bid Item No.5 LS 71,600.00$                  325,000.00DKK         
0011 Option Bid Item No.6 LS 262,400.00$                -DKK                      
0012 Option Bid Item No.7 LS 208,200.00$                315,000.00DKK         

TOTAL BASE BID W/ OPTIONS (MINUS 
CLIN 0011) 16,520,713.00$           

78,457,466.00DKK    

NSN  7540-01-150-0981 501419-101 NOTE:  If more than two offers are received, continue on OF 1419A. OPTIONAL FORM 1419   (11-88)

1 2

Prescribed by GSA - FAR (48 CFR) 53.236-1

RANK:  Lowest # is lowest bidder.

(423,789.00)DKK          

320,123.00DKK           
4,781,219.00DKK        

320,000.00DKK           

(421,337.00)DKK          

78,463,769.00DKK      
(408,894.00)DKK          
(418,208.00)DKK          

77,431,664.00DKK      

-DKK                        
-DKK                        

114,750.00DKK           

112,000.00DKK           
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NO. 
A. OFFEROR

PIHL
B. BID SECURITY (Type and amount)

C.  AMENDMENTS ACKNOWLEDGED

4

NO. 
A. OFFEROR

B. BID SECURITY (Type and amount)

C.  AMENDMENTS ACKNOWLEDGED

NO. 
A. OFFEROR

B. BID SECURITY (Type and amount)

C.  AMENDMENTS ACKNOWLEDGED

2.  PROJECT TITLE

DORMITORY REPLACEMENT, THULE AIR BASE, 
GREENLAND

3. CONTRACT ITEMS

ABSTRACT OF OFFERS - CONSTRUCTION  
CONTINUATION SHEET

1.  SOLICITATION NUMBER
W912DS-05-B-0004

4. OFFERS (Continued)

INSTRUCTIONS - Attach this form to OF 1419, Abstract of Offers - Construction, when more than 2 offers are 
received on a construction project.  Each Continuation Sheet will accommodate 14 contract items to conform to 
the number of items which can be entered on the OF 1419.  Use additional OF 1419's for contract items in excess 
of 14 and attach additional Continuation Sheets (OF 1419A) as needed.

0005AN Motor Vehicles Each -DKK                          
0005AP Heavy Machinery SM -DKK                          
0005AQ Heavy Machinery SM -DKK                          
0005AR Heavy Machinery SM -DKK                          
0 0 0

TOTAL BASE BID 90,272,000.00DKK        -$                               -$                               
0006 Option Bid Item No.1 LS (402,000.00)DKK            
0007 Option Bid Item No.2 LS (402,000.00)DKK            
0008 Option Bid Item No.3 LS (402,000.00)DKK            
0009 Option Bid Item No.4 LS (402,000.00)DKK            
0010 Option Bid Item No.5 LS 200,000.00DKK             
0011 Option Bid Item No.6 LS 1,500,000.00DKK          
0012 Option Bid Item No.7 LS 360,000.00DKK             
0 0 0

TOTAL BASE BID W/ OPTIONS (MINUS CLIN 0011) 89,224,000.00DKK        
-$                               -$                               

NSN  7540-01-280-5502                                                      501419-201 OPTIONAL FORM 1419A   (11-88)

3

Prescribed by GSA - FAR (48 CFR) 53.236-1


